
Proposal Title: Lower Mission Creek Flood Control and Restoration Project Reach 2B Phase 1

Project Title: Lower Mission Creek Flood Control and Restoration Project Reach 2B Phase 1

(a) (b) (c) (d) (e)

Non-State Share* 

(Funding Match)

Requested Grant 

Funding

Other State Funds 

Being Used

Total % Funding Match

(a) Direct Project Administration Costs 

(Third Party LCP)
$5,168.20 $0.00 $0.00 $5,168.20 100%

(b) Land Purchase/Easement (none) $0.00 $0.00 $0.00 $0.00 0%

(c) Planning/Design/Engineering/ 

Environmental Documentation 

(Adsorbed by the City, ACOE and the 

County)

$0.00 $0.00 $0.00 $0.00 0%

(d) Construction/Implementation $653,821.94 $653,821.94 $0.00 $1,307,643.88 50%

(e) Environmental Compliance/ 

Mitigation/Enhancement (to be 

performed by County and ACOE)

$0.00 $0.00 $0.00 $0.00 0%

(f) Construction Administration 

(Construction Management, including 

Inspection)

$71,920.41 $71,920.41 $0.00 $143,840.83 50%

(g) Other Costs $0.00 $0.00 $0.00 $0.00 0%

(h) Construction/Implementation 

Contingency (10% of Construction 

Costs)

$65,382.19 $65,382.19 $0.00 $130,764.39 50%

(i) Grand Total                                                

(Sum rows (a) through (h) for each 

column)

$796,292.75 $791,124.54 $0.00 $1,587,417.29 50.16%

* List sources of funding:

Budget Category

Table 6 - Project Budget (2010 $)

Project funding will be coming from the County of Santa Barbara South Coast Flood Assessment District which was passed by voters in 

1996.  
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Proposal Title: Lower Mission Creek Flood Control and Restoration Project Reach 2B Phase 1

Non-State Share* 

(Funding Match)

Requested Grant 

Funding (DWR 

Grant Amount)

Other State Funds 

Being Used

Total % Funding Match

(a)
Lower Mission Creek Flood Control 

Project Reach 2B Phase 1
$796,292.75 $791,124.54 $0.00 $1,587,417.29 50.16%

(b) Grand Total                                                

(Sum rows (a) through (h) for each 

column)

$796,292.75 $791,124.54 $0.00 $1,587,417.29 50.16%

Table 7 - Summary Budget

Individual Project Title
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Attachment 4, Budget

Quantity Unit

Length of Channel 425 FT

Average Width (ROW to ROW) 36 FT

Total Channel Area 15,300 SF

Third Party Labor Compliance Program

LCP Tasks will include, but will not be limited to:

1

2

3

4

5

6

7

8

9

$ 5,168.20 $ 4,873.61

Compared to Reach 1A Phase 1, LCP is 0.3953% of construction contract (budget table rows (d) + (h)) for projects between $2M and $4M

Budget Table Row (a)              Project Administration Costs (Third Party LCP) $ 5168.20 $ 4,873.61

Budget Table Row (b)              Land Purchase/Easement  (none) $ 0.00 $ 0.00

Budget Table Row (c)    Planning/Design/Engineering/Environ Docs (Completed by County and ACOE) $ 0.00 $ 0.00

Quantity Unit

Mobilization 1 LS $ 34,000 $ 34,000 $ 32,062.00

Prepare Storm Water Pollution Prevention Plan 1 LS $ 4,000 $ 4,000 $ 3,772.00

Field Office 1 LS $ 5,000 $ 5,000 $ 4,715.00

Construction Area Signs 1 LS $ 1,250 $ 1,250 $ 1,178.75

Traffic Control 1 LS $ 5,000 $ 5,000 $ 4,715.00

$ 49,250.00 $ 46,442.75

Quantity Unit

Structure Removals 1 LS $ 4,500 $ 4,500 $ 4,243.50

Remove AC Pavement 473 SY $ 6 $ 2,838 $ 2,676.23

Remove Concrete Curb and Gutter 256 LF $ 8 $ 2,048 $ 1,931.26

Remove PCC Pavement 967 SY $ 15 $ 14,505 $ 13,678.22

Remove and Replace Water Main 1 LS $ 11,000 $ 11,000 $ 10,373.00

Reconstructing Lighting 1 CY $ 5,000 $ 5,000 $ 4,715.00

$ 39,891.00 $ 37,617.21

Quantity Unit

Clearing and Grubbing 1 LS $ 2,500.00 $ 2,500.00 $ 2,357.50

Unclassified Excavation 9,760 CY $ 30.00 $ 292,800.00 $ 276,110.40

Fill 3,676 CY $ 7.00 $ 25,732.00 $ 24,265.28

Temporary Excavation Support 1 LS $ 2,500.00 $ 2,500.00 $ 2,357.50

Additional Subgrade Overexcavation 50 CY $ 30.00 $ 1,500.00 $ 1,414.50

$ 325,032.00 $ 306,505.18

1. Project Execution Unit Price

Total Cost - Labor Compliance Program :

Total (2010 $)

Work with Santa Barbara County Flood Control District to ensure that all project legal notices 

contain the proper LCP notifications to bidders; and statement of payment of prevailing wage 

requirements as stated in Labor Code Section 1771.8 for entities receiving funds from DWR's 

Stormwater Flood Management (SWFM) Grant, funded by Proposition 1E.

Provide direction and guidance to bidders in their queries regarding compliance with the LCP, 

including payment of prevailing wages, identification of labor classifications, and proper 

completion and submission of forms and notices.

Collect and record the receipt of weekly Certified Payroll Records Pursuant to Labor Code Sections 

1771.5(4), 1776, and California Code of Regulations 16401, 16402, 16403 as well as any applicable 

Federal statutes.

Conduct random audits of Certified Payroll Records.

Conduct periodic and routine site visits to physically monitor the Project. Note the number of 

workers on the site and interview a sufficient number to ensure that they are receiving the proper 

prevailing wage rate for the duties performed.
Investigate all allegations of failure to pay prevailing wage rates and/or worker complaints per 

project.

Attend and participate in on-siteor other meetings, as requested by the District.

Engage in all such duties required for those entities receiving funds from the DWR's Stormwater 

Flood Management (SWFM) Grant, funded by Proposition 1E.

Assist in litigation related to LCP issues brought by third parties.

Total (2010 $) Total (2009 $)

Total (2009 $)

2. Existing Facilities Total (2009 $)

City of Santa Barbara, Lower Mission Creek Flood Control and Restoration Project

COST ESTIMATE

Reach 2B Phase 1

Construction Cost Estimate - Based on 100% (pre Final) Completed Plans 

Project Information

Project Administration

Total (2009 $)

Unit Price Total (2010 $) 

Total (2010 $) 3. Earthwork Items Unit Price
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Attachment 4, Budget

City of Santa Barbara, Lower Mission Creek Flood Control and Restoration Project

COST ESTIMATE

Reach 2B Phase 1

Project Information

Quantity Unit

Aggregate Base 147 CY $ 60.00 $ 8,820.00 $ 8,317.26

Replace AC Pavement 205 SY $ 14.00 $ 2,863.00 $ 2,699.81

Replace Curb And Gutter 256 LF $ 35.00 $ 8,960.00 $ 8,449.28

Replace PCC Pavement 8,704 SF $ 7.30 $ 63,539.20 $ 59,917.47

$ 84,182.20 $ 79,383.81

Quantity Unit

Structural Concrete 1,029 CY $ 550.00 $ 565,675.00 $ 533,431.53

Reinforcing Steel 155,860 LBS $ 0.65 $ 101,308.68 $ 95,534.08

Concrete Slurry 4 CY $ 490.00 $ 1,960.00 $ 1,848.28

Install Pipe Hangers 24 EA $ 120.00 $ 2,880.00 $ 2,715.84

Subdrain System 546 LF $ 150.00 $ 81,825.00 $ 77,160.98

Architectual Treatment (Channel Walls) 1 LS $ 4,000.00 $ 4,000.00 $ 3,772.00

$ 757,648.68 $ 714,462.70

Quantity Unit

Minor Structure, Manhole per SPPWC std. 321-1. 2 EA $ 4,000.00 $ 8,000.00 $ 7,544.00

Minor Structure, Manhole per SPPWC std. 323-1 1 EA $ 2,500.00 $ 2,500.00 $ 2,357.50

Minor Structure, Monolithic Connection per SPPWC 

std. 308-1
1 EA $ 1,000.00 $ 1,000.00 $ 943.00

Minor Structure, Drop Inlet and Local Depression 1 EA $ 5,000.00 $ 5,000.00 $ 4,715.00

Minor Structure, Concrete Collar 3 EA $ 1,200.00 $ 3,600.00 $ 3,394.80

12" PVC Storm Drain SDR 35 77 LF $ 20.00 $ 1,540.00 $ 1,452.22

15" PVC Strom Drain SDR 35 102 LF $ 30.00 $ 3,060.00 $ 2,885.58

18" RCP Storm Drain (D-load Per Plan) 50 LF $ 100.00 $ 5,000.00 $ 4,715.00

12" Flap Gate Inlet Per Detail 1 EA $ 1,200.00 $ 1,200.00 $ 1,131.60

36" Flap Gate Inlet Per Detail 1 EA $ 2,000.00 $ 2,000.00 $ 1,886.00

$ 32,900.00 $ 31,024.70

Quantity Unit

Striping 1 LS $ 5,000.00 $ 5,000.00 $ 4,715.00

Landscape Irrigation 1 LS $ 6,000.00 $ 6,000.00 $ 5,658.00

Install Chain Link Fence 39 LF $ 20.00 $ 780.00 $ 735.54

Install Chain Link Railing 348.0 LF $ 20.00 $ 6,960.00 $ 6,563.28

$ 18,740.00 $ 17,671.82

Budget Table Row (d)              Subtotal (Construction/Implementation Items 1-7) $ 1,307,643.88 $ 1,233,108.17

Budget Table Row (h)              Construction/Implementation Contingency (10%) $ 130,764.39 $ 123,310.82

Budget Table Row (e)      Environ. Compliance/Mitigation/Enhancement (Completed by County & ACOE) $ 0.00 $ 0.00

Construction Management

Bidding and Review Services

Pre-construction services

Construction Phase Services - Inspection

Total Cost (assume 10% of Construction Contract, budget table rows (d) + (h)) $ 143,840.83 $ 135,641.90

$ 143,840.83 $ 135,641.90

$ 0.00 $ 0.00

$ 1,587,417.29 $ 1,496,934.50

Total (2009 $)

Total (2009 $)

Total (2010 $) Total (2009 $)

Unit Price Total (2010 $) Total (2009 $)7. Miscellaneous Items

Budget Table row (g)              Other Costs (none)

Budget Table row (f)              Construction Administration 

Construction Administration

Budget Table row (i)              Total

Total (2010 $)

Total (2009 $)

5. Reinforced Concrete Channel and Box Items

6. Minor Drainage Items Unit Price

Unit Price Total (2010 $) 

Unit Price Total (2010 $) 

4. Structural Section
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